STATE OF CALI FORNI A BI D SUMMARY

I N SANTA BARBARA COUNTY NEAR
GAVI OTA FROM GAVI OTA BEACH STATE
PARK TO GAVI OTA TUNNEL

Bl D OPENI NG DATE 10/ 26/ 05
CONTRACT NUMBER 05- 0K1104
LOCATI ON 05- SB- 101- 46. 2/ 47. 2

MEDI AN BARRI ER

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
10/ 27/ 05
CONTRACT CODE 'D '
53 CONTRACT | TEMS

FEDERAL AlD ACST- Ql01- (108)E
PHG QLO1- (108) E

TOTAL NUMBER OF WORKI NG DAYS 305

PERCENT UNDER EST 1.62

805 543-7751
00358030

FAX 805 543-7754

805 543-8568
00264193

FAX 805 543-2521

PROPGOSALS | SSUED 11 FUND TOTAL HB1 1, 536, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 1,288, 615. 50 AMOUNT UNDER 20, 848. 20
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 267, 767. 30 2 JOHN MADONNA CONSTRUCTI ON
COVPANY | NC
P O BOX 5310
SAN LU S GBI SPO CA 93403
2 1, 422, 580. 00 1 R BURKE CCORPORATI ON
P O BOX 957
SAN LU S OBI SPO CA 93406-0957
3 1, 536, 007. 30 3 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

831 724-1011
00000089

FAX 831 768-4021



05- 0K1104 Bl D245

05- SB-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 26/ 05 10/ 27/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COOPER ENG NEERI NG CONCRETE BARRI ER
TUSTIN CA
K C 1 ENVI RONMENTAL ERCSI ON CONTROL AND LANDSCAPI NG
SAN LU S OBl SPO CA
LEE WLSON ELECTRI C ELECTRI CAL
ARROYO GRANDE CA
STATEW DE SAFETY AND SI GNS SAFETY AND CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG

FILLMORE CA



05- 0K1104 Bl D245

05- SB-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 26/ 05 10/ 27/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 COOPER ENG NEERI NG CONCRETE BARRI ER
TUSTIN CA
K C 1 ENVI RONMENTAL LANDSCAPI NG AND ERCSI ON CONTROL
SAN LU S OBl SPO CA
LEE WLSON ELECTRI C ELECTRI CAL
ARROYO GRANDE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPER SEAL AND STRI PE PAVEMENT MARKI NG
FILLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 COOPER ENG NEERI NG BARRI ER RAI L
TUSTIN CA
K C | ENVI RONMENTAL LANDSCAPI NG AND | RRI GATI ON
SAN LU S OBI SPO CA
LEE W LSON ELECTRI C ELECTRI CAL
P O BOX 250
ARROYO GRANDE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND MARKERS
522 LI NDEN LANE
NI POMO CA

CONTI NUED ON NEXT PAGE



05- 0K1104
05- SB-101-4
10/ 26/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

10/ 27/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SUPER SEAL AND STRI PE
P O BOX 765
FILLMORE CA

STRI PI NG AND MARKI NG



05- 0K1104 Bl D245

05- SB- 101- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 26/ 05 10/ 27/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 450. 00 2, 450. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 16, 000. 00 16, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 200. 00 4, 400. 00
4 074035 TEMPORARY CHECK DAM M 150 63. 00 9, 450. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 17 530. 00 9, 010. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 250. 00 4, 250. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 71, 200. 00 71, 200. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 18, 200. 00 18, 200. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 25 115. 00 2,875. 00
10 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 1 170. 00 170. 00
11 150805 REMOVE CULVERT M 5 550. 00 2, 750. 00
12 150820 REMOVE | NLET EA 4 600. 00 2, 400. 00
13 151224 REMOVE DELI NEATOR EA 20 22. 00 440. 00
14 152301 RESET MARKER EA 12 31. 00 372.00
15 152430 ADJUST | NLET EA 2 1, 550. 00 3, 100. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 4,590 5.25 24,097. 50
17 158100 SALVAGE CRASH CUSHI ON EA 1 777.00 777.00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 21, 750. 00 21, 750. 00
19 190101 ROADWAY EXCAVATI ON VB 660 148. 00 97, 680. 00
20 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 2, 400. 00 2, 400. 00
21 (S) 203014 FI BER ( EROSI ON CONTROL) KG 240 5.55 1, 332. 00
22 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 5 133.00 665. 00
23 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 15 51. 00 765. 00
24 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4,130.00 4,130. 00
25 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 1, 625. 00 1, 625. 00
26 260201 CLASS 2 AGGREGATE BASE VB 730 107. 00 78, 110. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 310 136. 00 178, 160. 00
28 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 200 221. 00 44, 200. 00
29 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 10 130. 00 1, 300. 00
AREA)
30 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 42 315. 00 13, 230. 00
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 19.2 2,475.00 47,520. 00
32 (S) 560232 FURNI SH FORVED PANEL SI GN ( ROADSI DE) MR 6 100. 00 600. 00
33 562002 METAL (BARRI ER MOUNTED SI GN) KG 580 29. 00 16, 820. 00
34 620909 450 MM ALTERNATI VE Pl PE CULVERT M 11 348. 00 3, 828. 00
35 620913 600 MM ALTERNATI VE Pl PE CULVERT M 25 235. 00 5, 875. 00
36 664015 450 MM CORRUGATED STEEL Pl PE M 1 600. 00 600. 00

(2.01 MM THI CK)



05- 0K1104 Bl D245

05- SB- 101- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 26/ 05 10/ 27/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 664020 600 MM CORRUGATED STEEL Pl PE M 2 215. 00 430. 00
(2.01 MV THI CK)

38 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 39 480. 00 18, 720. 00
(2.01 MV THI CK)

39 037562 H GH DENSI TY POLYETHYLENE Pl PE WATER M 2, 470 40. 50 100, 035. 00
LI NES

40 731502 M NOR CONCRETE (M SCELLANEOUS VB 2 2,200. 00 4, 400. 00
CONSTRUCTI ON)

41 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,912 2.55 7,425. 60

42 810111 SURVEY MONUMENT ( TYPE A) EA 5 1, 045. 00 5, 225. 00

43 820112 MARKER ( CULVERT) EA 12 50. 00 600. 00

44 (S) 037563 CRASH CUSHI ON ( QUADGUARD SYSTEM EA 2 20, 240. 00 40, 480. 00

45 839710 CONCRETE BARRI ER ( TYPE 60S) M 1,030 174. 50 179, 735. 00

46 839712 CONCRETE BARRI ER ( TYPE 60SC) M 680 262. 00 178, 160. 00

47 037564 CONCRETE BARRI ER ( TYPE 60SE- MODI FI ED) M 9 580. 00 5, 220. 00

48 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 12 104. 00 1, 248. 00

49 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2,810 . 89 2,500. 90
( SPRAYABLE)

50 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 210 6.53 1,371. 30

51 (S) 037561 REMOVE TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 4, 885. 00 4, 885. 00

52 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 7,100. 00 7,100. 00

53 999990 MOBI LI ZATI ON LS LUMP SUM 17, 700. 00 17, 700. 00

TOTAL 1, 267, 767. 30



05- 0K1104 Bl D245
05- SB-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 26/ 05 10/ 27/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1,875.00 1875. 00 1,875.00 1875. 00
2 8, 000. 00 8000. 00 8, 220. 00 8220. 00
3 2,100. 00 4200. 00 4, 330. 00 8660. 00
4 30. 00 4500. 00 57.10 8565. 00
5 550. 00 9350. 00 763. 00 12971. 00
6 5, 000. 00 5000. 00 4,000. 00 4000. 00
7 165, 000. 00 165000. 00 150, 330. 30 150330. 30
8 48, 000. 00 48000. 00 27, 200. 00 27200. 00
9 150. 00 3750. 00 150. 00 3750. 00
10 900. 00 900. 00 150. 00 150. 00
11 800. 00 4000. 00 120. 00 600. 00
12 1, 000. 00 4000. 00 500. 00 2000. 00
13 23.00 460. 00 20. 00 400. 00
14 35. 00 420. 00 29. 00 348. 00
15 3, 500. 00 7000. 00 2, 000. 00 4000. 00
16 4.00 18360. 00 9. 00 41310. 00
17 3, 300. 00 3300. 00 1, 000. 00 1000. 00
18 55, 000. 00 55000. 00 55, 000. 00 55000. 00
19 40. 00 26400. 00 100. 00 66000. 00
20 3, 000. 00 3000. 00 2, 300. 00 2300. 00
21 7.00 1680. 00 5.50 1320. 00
22 175. 00 875. 00 140. 00 700. 00
23 58. 00 870. 00 50. 00 750. 00
24 4,900. 00 4900. 00 4,000. 00 4000. 00
25 1, 750. 00 1750. 00 2, 000. 00 2000. 00
26 100. 00 73000. 00 80. 00 58400. 00
27 110. 00 144100. 00 115. 00 150650. 00
28 160. 00 32000. 00 150. 00 30000. 00
29 200. 00 2000. 00 174. 00 1740. 00
30 260. 00 10920. 00 200. 00 8400. 00
31 2,400. 00 46080. 00 2,500. 00 48000. 00
32 105. 00 630. 00 90. 00 540. 00
33 30. 00 17400. 00 28. 00 16240. 00
34 480. 00 5280. 00 300. 00 3300. 00
35 350. 00 8750. 00 350. 00 8750. 00
36 1, 200. 00 1200. 00 375. 00 375. 00
37 1, 200. 00 2400. 00 380. 00 760. 00
38 500. 00 19500. 00 700. 00 27300. 00
39 60. 00 148200. 00 78. 00 192660. 00




05- 0K1104 Bl D245

05- SB-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 26/ 05 10/ 27/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 3, 000. 00 6000. 00 4, 000. 00 8000. 00
41 4.00 11648. 00 2.50 7280. 00
42 1, 000. 00 5000. 00 300. 00 1500. 00
43 60. 00 720. 00 45. 00 540. 00
44 22, 000. 00 44000. 00 21, 900. 00 43800. 00
45 190. 00 195700. 00 175. 00 180250. 00
46 270. 00 183600. 00 250. 00 170000. 00
47 820. 00 7380. 00 331. 00 2979. 00
48 120. 00 1440. 00 100. 00 1200. 00
49 1.20 3372. 00 .90 2529. 00
50 7.00 1470. 00 6. 50 1365. 00
51 5, 400. 00 5400. 00 5, 000. 00 5000. 00
52 7, 800. 00 7800. 00 7, 000. 00 7000. 00
53 55, 000. 00 55000. 00 150, 000. 00 150000. 00

TOT 1,422, 580. 00 1, 536, 007. 30



